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HIDDEN PEAK ELECTRIC CO., INC.
4586 S. CHERRY ST, UNIT A
MURRAY,UT 84123

Project No: F-R299(59)
Project Name: 2 LOCATIONS; I-80, MP 99 TO 116 & SR-201, MP 7.2 TO 10.8
Desc of Construction: CONSTRUCT MEDIAN BARRIER ( ADVANCE CONSTRUCTION)
Estimate Completion date on or before 
County: SALT LAKE (35)

DRY CREEK STRUCTURES LLC
3340 NORTH CENTER STREET
LEHI,UT 84043

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 320,000.00 75,000.0075,000.00320,000.00 188,544.43Lump 188,544.431
1Public Information Services013150010 5,000.00 1,000.001,000.005,000.00 1,000.00Lump 1,000.002
1Traffic Control015540005 150,000.00 80,000.0080,000.00150,000.00 132,249.28Lump 132,249.283

125Drop-Inlet Barrier (Fiber Roll)015710075 12,500.00 1,250.0010.00100.00 1,173.75ft 9.394
169Dust Control and Watering015720020 5,070.00 7,605.0045.0030.00 7,327.841000 gal 43.365

5Reconstruct Drop Inlet01892001P 10,000.00 15,500.003,100.002,000.00 15,127.30Each 3,025.466
6580Granular Borrow020560020 111,860.00 92,120.0014.0017.00 82,973.80Ton 12.617

7Remove Crash Cushion02221041* 14,000.00 7,000.001,000.002,000.00 5,213.74Each 744.828
2Remove Concrete Barrier End Section02221042* 1,000.00 1,500.00750.00500.00 191.62Each 95.819

545Remove Concrete Barrier02221043* 21,800.00 4,360.008.0040.00 2,610.55ft 4.7910
6Remove Median Turnaround02221044* 60,000.00 4,500.00750.0010,000.00 10,468.08Each 1,744.6811
1Clearing and Grubbing022310010 15,000.00 10,000.0010,000.0015,000.00 10,155.67Lump 10,155.6712

530Roadway Excavation (Plan Quantity)02316002P 21,200.00 2,650.005.0040.00 1,764.90cu yd 3.3313
720W-Beam Guardrail 72 inch Wood Post028410086 28,800.00 14,400.0020.0040.00 14,472.00ft 20.1014

2W-Beam Guardrail Anchor Type 1028410090 2,000.00 1,700.00850.001,000.00 4,955.70Each 2,477.8515
3620Precast Concrete Full Barrier (New Jersey 02844001P 271,500.00 228,060.0063.0075.00 196,240.20ft 54.2116

Shape)

2Precast Concrete Barrier Terminal (New 02844008P 4,000.00 5,000.002,500.002,000.00 1,613.58Each 806.7917
Jersey Shape)

91107Cable Barrier (3 or 4 Cable Systems); Cast In 02845001* 2,004,354.00 1,298,274.7514.2522.00 1,330,162.20ft 14.6018
Place

23NCHRP-350 Cable Barrier Terminal02845003* 92,000.00 85,100.003,700.004,000.00 80,487.12Each 3,499.4419
4NCHRP-350 Cable Barrier Approach 02845004* 40,000.00 22,000.005,500.0010,000.00 23,110.44Each 5,777.6120

Transition

1Tension Gauge02845005* 3,000.00 2,500.002,500.003,000.00 2,460.70Each 2,460.7021
1Relocate Sign Less Than 20 Square Feet028910285 500.00 250.00250.00500.00 157.70Each 157.7022
2Relocate Sign Greater Than or Equal to 20 028910290 2,400.00 700.00350.001,200.00 358.42Each 179.2123

Square Feet

                                                                                          Subtotal 3,195,984.00 1,960,469.75 2,112,819.02

Total: 3,195,984.00 1,960,469.75 2,112,819.02

Percent of Engineer's Estimate: 66.11 %61.34 %
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CORAL CONSTRUCTION OF 
OREGON INC
10780 SW CLUTTER RD
P O BOX 347
WILSONVILLE,OR 97070

Project No: F-R299(59)
Project Name: 2 LOCATIONS; I-80, MP 99 TO 116 & SR-201, MP 7.2 TO 10.8
Desc of Construction: CONSTRUCT MEDIAN BARRIER ( ADVANCE CONSTRUCTION)
Estimate Completion date on or before 
County: SALT LAKE (35)

HIGHWAY STRIPING & SIGNS
3425 BUNKERHILL DR
NORTH LAS VEGAS,NV 89032

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 320,000.00 191,285.00191,285.00320,000.00 280,000.00Lump 280,000.001
1Public Information Services013150010 5,000.00 8,500.008,500.005,000.00 5,000.00Lump 5,000.002
1Traffic Control015540005 150,000.00 82,000.0082,000.00150,000.00 296,215.00Lump 296,215.003

125Drop-Inlet Barrier (Fiber Roll)015710075 12,500.00 3,125.0025.00100.00 625.00ft 5.004
169Dust Control and Watering015720020 5,070.00 1,690.0010.0030.00 8,450.001000 gal 50.005

5Reconstruct Drop Inlet01892001P 10,000.00 17,500.003,500.002,000.00 10,000.00Each 2,000.006
6580Granular Borrow020560020 111,860.00 184,174.2027.9917.00 118,440.00Ton 18.007

7Remove Crash Cushion02221041* 14,000.00 5,250.00750.002,000.00 9,800.00Each 1,400.008
2Remove Concrete Barrier End Section02221042* 1,000.00 2,000.001,000.00500.00 300.00Each 150.009

545Remove Concrete Barrier02221043* 21,800.00 2,997.505.5040.00 3,815.00ft 7.0010
6Remove Median Turnaround02221044* 60,000.00 65,934.0010,989.0010,000.00 12,000.00Each 2,000.0011
1Clearing and Grubbing022310010 15,000.00 17,395.0017,395.0015,000.00 16,000.00Lump 16,000.0012

530Roadway Excavation (Plan Quantity)02316002P 21,200.00 20,839.6039.3240.00 2,120.00cu yd 4.0013
720W-Beam Guardrail 72 inch Wood Post028410086 28,800.00 14,400.0020.0040.00 15,840.00ft 22.0014

2W-Beam Guardrail Anchor Type 1028410090 2,000.00 4,400.002,200.001,000.00 2,000.00Each 1,000.0015
3620Precast Concrete Full Barrier (New Jersey 02844001P 271,500.00 245,653.2067.8675.00 253,400.00ft 70.0016

Shape)

2Precast Concrete Barrier Terminal (New 02844008P 4,000.00 2,640.001,320.002,000.00 6,400.00Each 3,200.0017
Jersey Shape)

91107Cable Barrier (3 or 4 Cable Systems); Cast In 02845001* 2,004,354.00 1,246,343.7613.6822.00 1,731,033.00ft 19.0018
Place

23NCHRP-350 Cable Barrier Terminal02845003* 92,000.00 64,400.002,800.004,000.00 98,900.00Each 4,300.0019
4NCHRP-350 Cable Barrier Approach 02845004* 40,000.00 12,000.003,000.0010,000.00 14,800.00Each 3,700.0020

Transition

1Tension Gauge02845005* 3,000.00 2,000.002,000.003,000.00 2,500.00Each 2,500.0021
1Relocate Sign Less Than 20 Square Feet028910285 500.00 300.00300.00500.00 550.00Each 550.0022
2Relocate Sign Greater Than or Equal to 20 028910290 2,400.00 1,800.00900.001,200.00 1,800.00Each 900.0023

Square Feet

                                                                                          Subtotal 3,195,984.00 2,196,627.26 2,889,988.00

Total: 3,195,984.00 2,196,627.26 2,889,988.00

Percent of Engineer's Estimate: 90.43 %68.73 %


